
Contract No. 0809-006
Glendale Pump Upgrade Project, Phase 2

Bids Opened:  July 23, 2008

Description Scheduled Unit Total Unit Total Unit Total Unit Total 
Value Unit Price Price Price Price Price Price Price Price

1. Mobilization, Bonds, and Insurance (see Note 2
below).

1 LS
120,000.00 120,000.00 150,000.00 150,000.00 295,569.00 295,569.00 90,200.00 90,200.00

2. Demobilization and Cleanup. 1 LS 8,000.00 8,000.00 10,000.00 10,000.00 3,693.00 3,693.00 19,400.00 19,400.00
3. Work at the existing Influent Pump Station (IPS)
including demolition, modifications to IPS AHU 1,
grating, installation of nonslip coating on roof, and all
other work shown on the Drawings and specified in the
Specifications

1 LS

19,500.00 19,500.00 300,000.00 300,000.00 17,338.00 17,338.00 23,400.00 23,400.00
4. Construction of the GW/FW Blending Vault including
excavation, backfill, vault, flow meter, flow control valve,
pipe and appurtenances, connection to existing pipes,
sump pump, electrical, and all other work shown on the
Drawings and specified in the Specifications.

1 LS

195,000.00 195,000.00 300,000.00 300,000.00 140,969.00 140,969.00 191,300.00 191,300.00
5. Work at the Backwash Pump Station including flow
transmitter, circuit breakers, conduits, and all other work
shown on the Drawings and specified in the
Specifications.

1 LS

6,800.00 6,800.00 400,000.00 400,000.00 5,655.00 5,655.00 10,400.00 10,400.00
6. Work at the existing Highland Effluent Pump Station
(HEPS) including demolition, air handling units, ducts,
gas unit heaters, relocation of vertical turbine pumps
from the SEPS, piping, valves, appurtenances,
installation of TMWA furnished distribution switchgear,
electrical, and all other work shown on the Drawings and
specified in the Specifications.

1 LS

565,000.00 565,000.00 300,000.00 300,000.00 483,059.00 483,059.00 607,800.00 607,800.00
7. Construction of the Highland Zone Flow Control Valve
Vault including excavation, backfill, vault, flow control
valve, pipe and appurtenances, connection to existing
pipes, sump pump, electrical, and all other work shown
on the Drawings and specified in the Specifications.

1 LS

200,000.00 200,000.00 400,000.00 400,000.00 63,828.00 63,828.00 216,200.00 216,200.00
8. Work at the existing Sparks Effluent Pump Station
(SEPS) including demolition, new air handling unit,
ducts, modification to SEPS-AHU-1, installation of
TMWA furnished vertical turbine pumps and motors,
piping, valves, appurtenances, installation of TMWA
furnished AFD’s, electrical, and all other work shown on
the Drawings and specified in the Specifications.

1 LS

390,000.00 390,000.00 300,000.00 300,000.00 343,232.00 343,232.00 355,800.00 355,800.00

has
yes
5%

Affadivit of Preferential Bidders Status has has has
Bidder Acknowledges Receipt of Addendums yes

5% 5%

K.G. Walters 
Construction Co., Inc.

Pacific Mechanical 
Corporation

5%
Q & D Construction, Inc.

RDC, Inc. DBA Resource 
Development Company

Bidder No. 2 Bidder No. 3 Bidder No. 4Bidder No. 1

Bonding Provided
yes yes
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9. Construction of the Sparks Zone Flow Meter Vault
including excavation, backfill, vault, flow meter, pipe and
appurtenances, connection to existing pipes, sump
pump, electrical, and all other work shown on the
Drawings and specified in the Specifications.

1 LS

240,000.00 240,000.00 200,000.00 200,000.00 108,333.00 108,333.00 180,000.00 180,500.00
10. Construction of Utility Metering Switchgear including
excavation, backfill, concrete slab, installation of TMWA
furnished utility metering switchgear, electrical, and all
other work shown on the Drawings and specified in the
Specifications

1 LS

20,000.00 20,000.00 200,000.00 200,000.00 15,994.00 15,994.00 7,500.00 7,500.00
11. Sitework including excavation, backfill, surface
restoration, 30 inch and 36 inch steel pipe, valves, and
appurtenances, connection to existing pipes, and all
other work shown on the Drawings and specified in the
Specifications

1 LS

745,000.00 745,000.00 1,031,400.00 1,031,400.00 1,023,350.00 1,023,350.00 770,800.00 770,800.00
12. Site electrical work including excavation, backfill,
conduits, conductors and cables, relocation of existing
light pole, new light pole, and all other work shown on
the Drawings and specified in the Specifications

1 LS

144,000.00 144,000.00 150,000.00 150,000.00 142,372.00 142,372.00 108,000.00 108,000.00

A –2 Rock Excavation (trench). (Refer to Article 4 of the General Conditions
and Note 5 below). Per CY 200 100 45 100

85

Total Bid Price Written in Words? y/n yes yes yes yes

A-1 Extra trenching depth, per foot of depth, within the range of 6 – 12 feet
below finished grade (only applicable to unforeseen conditions). Per LF of
trench per foot of depth over 6 feet 50 50 20

Unit Cost Adjusting Bid Items

yes

yes
yes
yes

Total Bid Price
$2,653,300.00 $3,741,400.00 $2,643,392.00 $2,581,300.00

yes yes yes

yes
yes yes

yes
yes

Disclosure of Principals Provided

yes yes
yesyes

yes

yes yes

Bidder Information Provided yes yes yes

Licensing Information Provided

yesProposal Summary Executed

yesReferenced Provided
yesDebarment & Safety Information Provided

Labor and Equipment Rate Schedules Provided
Subcontractors Listed yes

will provide yes yes

yes yes

yes


