

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4		Bidder No. 5		Bidder No. 6	
Pacific Rim Construction is the apparent low bidder			A & K Earth Movers, Inc.		Gerhardt & Berry Construction, Inc.		Gradex Construction company		Granite Construction Company		Pacific Rim Construction		Petersen Construction, Inc.	
Bonding Provided			5%		5%		5%		5%		5%		5%	
Bidder Acknowledges Receipt of Addendums			yes		yes		yes		yes		yes		yes	
Affadivit of Preferential Bidders Status			yes		yes		n/a		yes		n/a		yes	
Description	Scheduled		Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
	Value	Unit	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price
BP.1 Haul Off of Screened Material to Fill Site	230	Load	\$196.50	\$45,195.00	\$131.25	\$30,187.50	\$160.00	\$36,800.00	\$200.00	\$46,000.00	\$80.00	\$18,400.00	\$225.00	\$51,750.00
BP.2 Haul Off of Debris to the Dump	120	Load	\$344.00	\$41,280.00	\$283.50	\$34,020.00	\$270.00	\$32,400.00	\$440.00	\$52,800.00	\$250.00	\$30,000.00	\$312.00	\$37,440.00
BP.3 Sand Provided & Delivered to Yard	3500	Ton	\$9.40	\$32,900.00	\$8.45	\$29,575.00	\$9.90	\$34,650.00	\$13.00	\$45,500.00	\$10.00	\$35,000.00	\$13.00	\$45,500.00
BP.4 Sand Provided & Delivered to Job Site	1	Hr	\$96.00	\$96.00	\$4,134.40	\$4,134.40	\$84.00	\$84.00	\$240.00	\$240.00	\$125.00	\$125.00	\$66.00	\$66.00
BP.5 Three-Quarter (3/4) inch Base Rock Provided & delivered to Yard	2800	Ton	\$10.80	\$30,240.00	\$10.50	\$29,400.00	\$12.30	\$34,440.00	\$14.15	\$39,620.00	\$10.50	\$29,400.00	\$15.00	\$42,000.00
BP.6 Three-Quarter (3/4) inch Base rock Provided and delivered to Job Site	1	Hr	\$96.00	\$96.00	\$134.40	\$134.40	\$84.00	\$84.00	\$340.00	\$340.00	\$125.00	\$125.00	\$66.00	\$66.00
BP.7 Three-Quarter (3/4) inch Drain Rock Delivered to Yard	200	Ton	\$12.85	\$2,570.00	\$12.40	\$2,480.00	\$14.50	\$2,900.00	\$17.00	\$3,400.00	\$10.00	\$2,000.00	\$14.00	\$2,800.00
BP.8 Three-Quarter (3/4) inch Drain Rock Delivered to Job Site	1	Hr	\$95.00	\$95.00	\$134.40	\$134.40	\$84.00	\$84.00	\$360.00	\$360.00	\$125.00	\$125.00	\$66.00	\$66.00
BP.9 Temporary Patch Delivered to Yard	250	Ton	\$85.00	\$21,250.00	\$80.50	\$20,125.00	\$65.00	\$16,250.00	\$86.00	\$21,500.00	\$65.00	\$16,250.00	\$78.00	\$19,500.00
BP.10 Temporary Patch Delivered to Job Site	1	Ton	\$96.00	\$96.00	\$134.40	\$134.40	\$84.00	\$84.00	#####	\$3,111.00	\$125.00	\$125.00	\$65.00	\$65.00
BP.11 936 or 950 Cat Loader or Equivalent	400	Hr	\$75.00	\$30,000.00	\$70.00	\$28,000.00	\$55.00	\$22,000.00	\$75.00	\$30,000.00	\$50.00	\$20,000.00	\$45.00	\$18,000.00
BP.12 Equipment Operator	400	Hr	\$60.00	\$24,000.00	\$70.00	\$28,000.00	\$72.00	\$28,800.00	\$71.00	\$28,400.00	\$65.00	\$26,000.00	\$52.00	\$20,800.00
BP.13 Total Bid Price			\$227,818.00		\$206,325.10		\$208,576.00		\$271,271.00		\$177,550.00		\$238,053.00	
BP. 14 Total Bid Price Written in Words? y/n			yes		yes		yes		yes		yes		yes	
Bidder Information Provided			yes		yes		yes		yes		yes		yes	
Licensing Information Provided			yes		yes		yes		yes		yes		yes	
Disclosure of Principals Provided			yes		yes		yes		yes		yes		yes	
Referenced Provided			yes		yes		yes		yes		yes		yes	
Debarment & Safety Information Provided			yes		yes		yes		yes		yes		yes	
Labor and Equipment Rate Schedules Provided			yes		yes		yes		yes		yes		yes	
Subcontractors Listed			none		none		not stated		none		none		hone	
Proposal Summary Executed			yes		yes		yes		yes		yes		signed*	

The bid total for bidders No. 6 was corrected due to a math error & the bid document was not notarized.