

Addendum No. 2
Glendale Pump Upgrade Project, Phase 2 –
Purchase of 4160 Volt Metering and Distribution Switchgear
Bid No. 0708-207

March 7, 2008

The following changes are made to the Bid Documents for this Project:

1. The bid date is changed to **March 20, 2008 at 2:00 p.m.**
2. Bidders may bid either the Utility Metering Switchgear, or HEPS Distribution Switchgear, or both items. Contract award will be made separately for purchase of each item and may be to different Bidders.
3. Use the Revised Bid Schedule on page 2 for bidding. Cross out the Bid Schedule in the original Proposal Summary.

This addendum shall be signed and returned with the original Bid Documents.

Company Name: _____

Signature of Bidder: _____

(Revised Bid Schedule follows on page 2)

**Glendale Pump Upgrade Project, Phase 2 – Purchase of
4160 Volt Metering and Distribution Switchgear
(Revised Bid Schedule)**

Utility Metering Switchgear				
Item No.	Item Description	Quantity	Unit	Total Price in Figures
U-1	Utility Metering Switchgear.	1	LS	
U-2	Installation assistance; startup, testing, and training services for Utility Metering Switchgear.	1	LS	
Total bid for Utility Metering Switchgear (Items U-1 & U-2):				
HEPS Distribution Switchgear				
D-1	HEPS Distribution Switchgear.	1	LS	
D-2	Installation assistance; startup, testing, and training services for HEPS Distribution Switchgear.	1	LS	
Total bid for HEPS Switchgear (Items D-1 & D-2):				