

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4		Bidder No. 5		Bidder No. 6	
			Bison Construction		Frank Lepori Construction, Inc.		Gradex Construction Company		Granite Construction Company		MKD Construction, Inc.		Q&D Construction, Inc.	
Bonding Provided			5%		5%		5%		5%		5%		5%	
Bidder Acknowledges Receipt of Addendums			yes		yes		yes		yes		yes		yes	
Affidavit of Preferential Bidders Status			has		has		has		has		has		has	
Description	Scheduled	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1. Mobilization/Demobilization, Insurance, Bonds, Site Clean-Up, and Misc. Fees	1	LS	127,500.00	127,500.00	526,974.00	526,974.00	113,427.30	113,427.30	260,700.00	260,700.00	135,000.00	135,000.00	61,000.00	61,000.00
2. Demolition of 22 Timber Flume Boxes and Substructures in the "High Section" No. 319 through No. 341.	1	LS	275,800.00	275,800.00	211,080.00	211,080.00	32,160.70	32,160.70	280,000.00	280,000.00	90,000.00	90,000.00	239,000.00	239,000.00
3. Demolition of 23 Flume Boxes and Substructures in the "Upper Section" No.215 through No. 237.	1	LS	288,400.00	288,400.00	198,097.00	198,097.00	33,558.40	33,558.40	280,000.00	280,000.00	100,000.00	100,000.00	209,000.00	209,000.00
4. Erection of Structural Steel Substructure for New Flume Boxes in the "High Section" No. 319 through No. 341.	1	LS	769,200.00	769,200.00	812,490.00	812,490.00	575,737.05	575,737.05	775,000.00	775,000.00	524,500.00	524,500.00	797,000.00	797,000.00
5. Erection of Structural Steel Substructure for New Flume Boxes in the "Upper Section" No.215 through No. 237.	1	LS	570,800.00	570,800.00	569,977.00	569,977.00	470,791.65	470,791.65	700,000.00	700,000.00	315,000.00	315,000.00	714,000.00	714,000.00
6. Install 22 New Timber Flume Boxes in the "High Section" No. 319 through No. 341.	22	EA	8,059.09	177,300.00	10,753.00	236,566.00	3,736.19	82,196.18	8,182.00	180,004.00	5,500.00	121,000.00	6,600.00	145,200.00
7. Install 23 New Timber Flume Boxes in the "Upper Section" No.215 through No. 237.	23	EA	8,000.00	184,000.00	9,784.00	225,032.00	3,712.21	85,380.83	9,780.00	224,940.00	4,500.00	103,500.00	6,600.00	151,800.00
Total Bid Price			\$2,393,000.00		\$2,780,216.00		\$1,393,252.11		\$2,700,644.00		\$1,389,000.00		\$2,317,000.00	
Total Bid Price Written in Words? y/n			yes*		yes*		yes*		yes		yes		yes	
Possible Additions / Deletions to the Schedule														
A-1 Installed Rock Anchors (LF)			\$60.00		\$106.18		\$140.00		\$115.00		\$100.00		\$181.00	
A-2 Grout (CF)			\$130.00		\$406.23		\$155.00		\$370.00		\$50.00		\$366.00	
A-3 Rebar Dowels, Installed (EA)			\$80.00		\$64.63		\$25.00		\$85.00		\$25.00		\$33.00	
A-4 Reinforced Concrete (CY)			\$160.00		\$595.50		\$835.00		\$1,220.00		\$600.00		\$1,405.00	
Bidder Information Provided			yes		yes		yes		yes		yes		yes	
Licensing Information Provided			yes		yes		yes		yes		yes		yes	
Disclosure of Principals Provided			yes		yes		yes		yes		yes		yes	
Referenced Provided			yes		yes		yes		yes		yes		yes	
Debarment & Safety Information Provided			yes		yes		yes		yes		yes		yes	
Labor and Equipment Rate Schedules Provided			yes		yes		yes		yes		yes		yes	
Subcontractors Listed			yes		yes		yes		yes		yes		yes	
Proposal Summary Executed			yes		yes		yes		yes		yes		yes	
			*Unit pricing not provided		*pricing on #6 & #7 were extended incorrectly which changed the total bid price from what was read in the bid opening		*Unit pricing not provided							