

		Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4		Bidder No. 5		Bidder No. 6		Bidder No. 7		Bidder No. 8		Bidder No. 9		
		A & K Earth Movers, Inc.		Aspen Developers Corporation		Burdick Excavating Company, Inc.		Gerhardt & Berry Construction, Inc.		Granite Construction Company		MKD Construction		Q & D Construction, Inc.		Reno Tahoe Construction, Inc.		Teichert Construction		
Bonding Provided		5%		5%		5%		5%		5%		5%		5%		5%		5%		
Bidder Acknowledges Receipt of Addendums		yes		yes		yes		yes		yes		yes		yes		yes		yes		
Affidavit of Preferential Bidders Status		has		has		has		has		has		has		has		has		not provided		
Description	Scheduled Value	Unit	Price	Total Price	Unit	Price	Total Price	Unit	Price	Total Price	Unit	Price	Total Price	Unit	Price	Total Price	Unit	Price	Total Price	
1. Mobilization/Demobilization, Insurance, Bonds, Testing, Site Clean-Up, and Misc. Fees per Lump Sum	1	LS	144,422.50	144,422.50	51,000.00	51,000.00	375,000.00	375,000.00	110,000.00	110,000.00	250,416.00	250,416.00	376,072.50	376,072.50	180,900.00	180,900.00	65,000.00	65,000.00	172,000.00	172,000.00
2. Construct access road improvements	1	LS	51,500.00	51,500.00	60,000.00	60,000.00	55,000.00	55,000.00	75,750.00	75,750.00	50,000.00	50,000.00	70,000.00	70,000.00	45,200.00	45,200.00	26,500.00	26,500.00	70,912.00	70,912.00
3. Furnish and Install 12-inch SDR 35 PVC SD with related appurtenances and incidental work	1017	LF	37.00	37,629.00	43.00	43,731.00	41.00	41,697.00	57.00	57,969.00	40.00	40,680.00	30.00	30,510.00	23.00	23,391.00	23.00	23,391.00	37.00	37,629.00
4. Furnish and Install 15-inch SDR 35 PVC SD and all related appurtenances and incidental work	496	LF	41.00	20,336.00	51.00	25,296.00	46.00	22,816.00	57.00	28,272.00	50.00	24,800.00	35.00	17,360.00	30.00	14,880.00	27.50	13,640.00	38.00	18,848.00
5. Furnish and Install 18-inch ASTM 679 PVC SD and all related appurtenances and incidental work	1484	LF	50.00	74,200.00	61.00	90,524.00	53.00	78,652.00	64.00	94,976.00	60.00	89,040.00	45.00	66,780.00	40.00	59,360.00	35.50	52,682.00	37.00	54,908.00
6. Furnish and Install 24-inch CL III Concrete SD including FES and all related appurtenances and incidental work	162	LF	80.00	12,960.00	83.00	13,446.00	97.00	15,714.00	109.00	17,658.00	100.00	16,200.00	120.00	19,440.00	100.00	16,200.00	69.00	11,178.00	91.00	14,742.00
7. Furnish and Install 48-inch Drop Inlets and all related appurtenances and incidental work	7	EA	2,500.00	17,500.00	4,000.00	28,000.00	5,000.00	35,000.00	7,439.00	52,073.00	4,000.00	28,000.00	2,500.00	17,500.00	2,200.00	15,400.00	3,750.00	26,250.00	4,100.00	28,700.00
8. Furnish and Install 60-inch SDMH and all related appurtenances and incidental work	3	EA	4,500.00	13,500.00	12,200.00	36,600.00	5,200.00	15,600.00	7,305.00	21,915.00	6,000.00	18,000.00	4,400.00	13,200.00	4,000.00	12,000.00	4,000.00	12,000.00	5,200.00	15,600.00
9. Furnish and Install 18-in. DIP/28-in. Steel Railroad Boring and SD outlet with rip rap slope protection and all related appurtenances and incidental work	1	LS	93,000.00	93,000.00	52,000.00	52,000.00	142,000.00	142,000.00	122,498.00	122,498.00	200,000.00	200,000.00	95,000.00	95,000.00	113,000.00	113,000.00	70,000.00	70,000.00	107,100.00	107,100.00
10. Furnish and Install 18-in. Restrained DIP SD and all related appurtenances and incidental work	63	LF	750.00	47,250.00	250.00	15,750.00	330.00	20,790.00	380.00	23,940.00	300.00	18,900.00	300.00	18,900.00	270.00	17,010.00	272.00	17,136.00	359.84	22,669.92
11. Construct RCB at Upstream UPRR Crossing	1	LS	69,000.00	69,000.00	120,000.00	120,000.00	190,000.00	190,000.00	249,000.00	249,000.00	120,000.00	120,000.00	95,000.00	95,000.00	65,000.00	65,000.00	130,500.00	130,500.00	108,710.00	108,710.00
12. Construct RCB, precast or cast-in-place within the Highland Canal alignment	3680	LF	628.00	2,311,040.00	740.00	2,723,200.00	720.00	2,649,600.00	1,213.00	4,463,840.00	800.00	2,944,000.00	685.00	2,520,800.00	850.00	3,128,000.00	618.67	2,276,705.60	887.00	3,264,160.00
13. Construct cast-in-place and pre-cast RCB within Highland Canal at downstream UPRR crossing	1	LS	217,000.00	217,000.00	137,000.00	137,000.00	114,000.00	114,000.00	192,380.00	192,380.00	200,000.00	200,000.00	75,000.00	75,000.00	80,000.00	80,000.00	226,365.00	226,365.00	238,500.00	238,500.00
14. Furnish and Install 24-inch RCB manway access and related appurtenances and incidental work	6	EA	700.00	4,200.00	1,500.00	9,000.00	1,000.00	6,000.00	1,985.00	11,910.00	4,500.00	27,000.00	1,050.00	6,300.00	1,600.00	9,600.00	1,280.00	7,680.00	1,500.00	9,000.00
15. Furnish and Install 48-inch RCB manway access and related appurtenances and incidental work	6	EA	2,400.00	14,400.00	2,600.00	15,600.00	3,500.00	21,000.00	5,105.00	30,630.00	6,000.00	36,000.00	3,400.00	20,400.00	4,300.00	25,800.00	3,580.00	21,480.00	2,800.00	16,800.00
16. Construct access road on top of RCB	1	LS	57,000.00	57,000.00	110,000.00	110,000.00	140,000.00	140,000.00	47,015.00	47,015.00	50,000.00	50,000.00	110,000.00	110,000.00	103,300.00	103,300.00	70,500.00	70,500.00	128,255.00	128,255.00
17. Furnish and Install rip rap slope protection	14215	SF	1.50	21,322.50	4.00	56,860.00	4.00	56,860.00	3.00	42,645.00	2.00	28,430.00	2.50	35,537.50	2.20	31,273.00	0.60	8,529.00	6.40	90,976.00
18. Furnish and Install Geogrid	700	LF	19.40	13,580.00	21.00	14,700.00	21.50	15,050.00	68.00	47,600.00	100.00	70,000.00	36.00	25,200.00	24.00	16,800.00	25.00	17,500.00	49.00	34,300.00
19. Construct Inlet Bar Rack Structure	1	LS	161,000.00	161,000.00	320,000.00	320,000.00	280,000.00	280,000.00	421,300.00	421,300.00	175,000.00	175,000.00	160,000.00	160,000.00	205,000.00	205,000.00	115,000.00	115,000.00	271,684.00	271,684.00
20. Construct Overflow Channel	1	LS	12,800.00	12,800.00	40,000.00	40,000.00	97,000.00	97,000.00	39,000.00	39,000.00	80,000.00	80,000.00	25,000.00	25,000.00	24,000.00	24,000.00	72,900.00	72,900.00	77,475.00	77,475.00
Total Bid Price			\$3,393,640.00	\$3,962,707.00	\$4,371,779.00	\$6,150,371.00	\$4,466,466.00	\$3,798,000.00	\$4,186,114.00	\$3,264,936.60	\$4,782,968.92									
Total Bid Price Written in Words? y/n			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	
Bidder Information Provided			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	
Licensing Information Provided			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	
Disclosure of Principals Provided			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	
References Provided			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	
Debarment & Safety Information Provided			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	
Labor and Equipment Rate Schedules Provided			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	
Subcontractors Listed			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	
Proposal Summary Executed			yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	yes	

*Bidder No. 9's line item total for Item No. 10 was corrected which changed the total bid price once extended.