

Anson, Bonneville, Harold Penrose Drive Water Main Replacement for City of Reno 2009 Unit 3 Street Rehab.

Contract No. 0809-065

Bids Opened: August 26, 2008

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4		Bidder No. 5		Bidder No. 6		Bidder No. 7	
			Campbell Construction Co., Inc.		Gerhardt & Berry Construction Co., Inc.		Marv McQueary Excavating, Inc.		Peavine Construction Inc.		Q & D Construction, Inc.		Reno Tahoe Construction, Inc.		WES Construction Company	
Bonding Provided			5%		5%		5%		5%		5%		5%		5%	
Bidder Acknowledges Receipt of Addendums			yes		yes		yes		yes		yes		yes		yes	
Affidavit of Preferential Bidders Status			has		has		has		has		has		has		has	
Description	Scheduled		Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total	Unit	Total
	Value	Unit	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price	Price
1. Mobilization/Demobilization, insurance, bonds, permits, submittals, existing site documentation, site clean-up and misc. fees	1	LS	19,000.00	19,000.00	7,250.00	7,250.00	70,000.00	70,000.00	16,367.10	16,367.10	26,400.50	26,400.50	6,880.41	6,880.41	14,050.00	14,050.00
2. Furnish & install traffic control	1	LS	8,000.00	8,000.00	7,000.00	7,000.00	18,740.00	18,740.00	20,800.00	20,800.00	15,000.00	15,000.00	12,200.00	12,200.00	17,110.00	17,110.00
3. Water main trench excavation, bedding, and backfill for 6-inch water mains	2244	LF	50.00	112,200.00	45.50	102,102.00	31.00	69,564.00	34.00	76,296.00	69.00	154,836.00	32.66	73,289.04	22.80	51,163.20
4. Furnish & install 6-inch C900 PVC water pipe (includes DIP fittings with polywrap and thrust blocks)	1197	LF	14.00	16,758.00	11.25	13,466.25	13.00	15,561.00	9.50	11,371.50	7.00	8,379.00	10.06	12,041.82	10.85	12,987.45
5. Furnish & install 6-inch ductile iron pipe class 350 with polywrap	1047	LF	32.00	33,504.00	33.50	35,074.50	36.00	37,692.00	28.00	29,316.00	40.00	41,880.00	24.99	26,164.53	32.05	33,556.35
6. Furnish & install 6-inch x 6-inch tapping sleeve on existing 6-inch cast iron main, includes 6-inch gate valve	5	EA	2,200.00	11,000.00	7,115.00	35,575.00	6,400.00	32,000.00	3,125.00	15,625.00	2,450.00	12,250.00	4,867.00	24,335.00	2,485.00	12,425.00
7. Furnish & install 6-inch gate valve, end connections per plans	1	EA	1,100.00	1,100.00	7,290.00	7,290.00	1,110.00	1,110.00	1,300.00	1,300.00	1,375.00	1,375.00	866.00	866.00	1,666.00	1,666.00
8. Furnish & Install Test Station Materials	8	EA	630.00	5,040.00	251.00	2,008.00	350.00	2,800.00	500.00	4,000.00	350.00	2,800.00	237.00	1,896.00	415.00	3,320.00
9. Re-connect existing fire hydrant; furnish & install 6-inch C900 PVC fire hydrant lateral (includes DIP fittings with polywrap and thrust blocks) and 6-inch isolation gate valve	2	EA	2,500.00	5,000.00	5,280.00	10,560.00	3,800.00	7,600.00	4,700.00	9,400.00	6,000.00	12,000.00	4,809.00	9,618.00	2,950.00	5,900.00
10. Furnish & Install new fire hydrant assembly; includes 6-inch C900 PVC fire hydrant lateral (includes DIP fittings with polywrap and thrust blocks) and 6-inch isolation gate valve	1	EA	2,100.00	2,100.00	5,800.00	5,800.00	4,200.00	4,200.00	6,300.00	6,300.00	7,500.00	7,500.00	5,375.00	5,375.00	4,325.00	4,325.00
11. Reconnect existing service lateral to new mainline; includes saddle, corp. stop, coupling, trenching, bedding, backfill, PE service line (size may vary: ¾" to 2"), and temporary AC patch	40	EA	900.00	36,000.00	965.00	38,600.00	524.00	20,960.00	1,250.00	50,000.00	1,400.00	56,000.00	1,489.00	59,560.00	785.00	31,400.00
12. Furnish & install 4-inch flush valve assembly	1	EA	2,025.00	2,025.00	2,865.00	2,865.00	3,085.00	3,085.00	2,350.00	2,350.00	3,000.00	3,000.00	2,578.00	2,578.00	2,787.00	2,787.00
13. Furnish and install Air Valve	1	EA	2,015.00	2,015.00	4,520.00	4,520.00	2,980.00	2,980.00	2,300.00	2,300.00	4,000.00	4,000.00	2,546.00	2,546.00	3,350.00	3,350.00
14. Remove & Replace PCC Sidewalk	12	SF	10.00	120.00	27.30	327.60	49.00	588.00	17.00	204.00	40.00	480.00	8.05	96.60	40.20	482.40
15. Remove & Replace Rolled Concrete Curb and Gutter	6	LF	40.00	240.00	31.50	189.00	57.00	342.00	64.00	384.00	35.00	210.00	40.57	243.42	49.25	295.50
16. Cut & cap existing 4 or 6-inch water main, end cap coupling and thrust block	7	EA	600.00	4,200.00	1,035.00	7,245.00	2,100.00	14,700.00	540.00	3,780.00	3,800.00	26,600.00	1,965.00	13,755.00	625.00	4,375.00

Anson, Bonneville, Harold Penrose Drive Water Main Replacement for City of Reno 2009 Unit 3 Street Rehab.

Contract No. 0809-065

Bids Opened: August 26, 2008

			Bidder No. 1		Bidder No. 2		Bidder No. 3		Bidder No. 4		Bidder No. 5		Bidder No. 6		Bidder No. 7	
			Campbell Construction Co., Inc.		Gerhardt & Berry Construction Co., Inc.		Marv McQueary Excavating, Inc.		Peavine Construction Inc.		Q & D Construction, Inc.		Reno Tahoe Construction, Inc.		WES Construction Company	
17. Abandon existing valve and surface restoration	9	EA	200.00	1,800.00	895.00	8,055.00	1,130.00	10,170.00	600.00	5,400.00	500.00	4,500.00	352.00	3,168.00	190.50	1,714.50
18. Testing & disinfection of all mains, and appurtenances; Includes all temporary fill and flush connections, hydrostatic testing, flushing, chlorination, dechlorination and test water disposal	1	LS	1,500.00	1,500.00	7,735.00	7,735.00	5,800.00	5,800.00	3,900.00	3,900.00	5,000.00	5,000.00	6,000.00	6,000.00	2,420.00	2,420.00
19. Furnish & place temporary asphalt concrete pavement patch	1	LS	15,000.00	15,000.00	24,790.00	24,790.00	35,335.00	35,335.00	16,800.00	16,800.00	48,000.00	48,000.00	20,920.00	20,920.00	50,975.00	50,975.00
20. Furnish & place permanent asphalt concrete pavement patch	1501	SF	7.00	10,507.00	10.65	15,985.65	11.00	16,511.00	8.40	12,608.40	9.00	13,509.00	11.36	17,051.36	9.40	14,109.40
21. 2" Depth Mill and Overlay per City of Reno Special Conditions of approval	9755	SF	3.15	30,728.25	4.55	44,385.25	2.80	27,314.00	2.10	20,485.50	3.50	34,142.50	3.25	31,703.75	2.15	20,973.25
22. Replace existing Water Service Lateral to new mainline; includes saddle, corp. stop, coupling, trenching, bedding, backfill PE service line (size may vary: ¾" to 2"), and temporary AC patch	1	EA	1,100.00	1,100.00	2,165.00	2,165.00	2,690.00	2,690.00	1,875.00	1,875.00	4,788.00	4,788.00	2,375.00	2,375.00	3,550.00	3,550.00
23. Furnish & Install B16 (12" x 22") Water Meter Box with Lid and Retrofit Setter (Sizes vary ¾-inch to 1-inch)	1	EA	600.00	600.00	650.00	650.00	1,110.00	1,110.00	950.00	950.00	550.00	550.00	928.00	928.00	1,070.00	1,070.00
24. Furnish & Install 4-inches of concrete slurry encasement at existing sewer or storm drain main	50	LF	15.00	750.00	40.00	2,000.00	70.00	3,500.00	55.00	2,750.00	60.00	3,000.00	38.30	1,915.00	81.05	4,052.50
25. Remove & Replace PCC Residential/Commercial Driveway	100	SF	12.00	1,200.00	4.90	490.00	33.00	3,300.00	26.50	2,650.00	50.00	5,000.00	12.59	1,259.00	41.10	4,110.00
26. Rock Excavation (Reference Article 4 of the General Conditions)	50	CY	30.00	1,500.00	11.50	575.00	69.00	3,450.00	6.25	312.50	40.00	2,000.00	40.18	2,009.00	18.70	935.00
Total Bid Price			\$322,987.25		\$386,703.25		\$411,102.00		\$317,525.00		\$493,200.00		\$338,773.93		\$303,102.55	
Total Bid Price Written in Words? y/n			yes		yes		yes		yes		yes		yes		*yes	
Bidder Information Provided			yes		yes		yes		yes		yes		yes		yes	
Licensing Information Provided			yes		yes		yes		yes		yes		yes		yes	
Disclosure of Principals Provided			yes		yes		yes		yes		yes		yes		yes	
Referenced Provided			yes		yes		yes		yes		yes		yes		yes	
Debarment & Safety Information Provided			yes		yes		yes		yes		yes		yes		yes	
Labor and Equipment Rate Schedules Provided			yes		yes		yes		yes		yes		yes		yes	
Subcontractors Listed			yes		yes		yes		yes		yes		yes		yes	
Proposal Summary Executed			yes		yes		yes		yes		yes		yes		yes	

*Bidder No. 7 - the total bid price was corrected from \$303,107.55 to \$303,102.55. The totals all extended correctly and once they were added together a final total was amended to reflect the correct total.